

## Order for ÜVIS project phase 3

Deadline for submitting a quotation: 31.01.2026

Deadline for completing the Works specified in the contract: 31.12.2026

Validity period of the quotation: 30.06.2026

### Scope of the contract

The second phase of ÜVIS project includes implementing the full blood center workflow in the remaining two blood centers, Pärnu Hospital and Ida-Viru Central Hospital. This includes the following parts of the processes:

**Data migration** – Migration of all required data

**Donor register and donor data** – all requirements regarding the donors and donor register.

**Medical Examination** - all requirements regarding the medical examination.

**Blood donation** - all requirements regarding the blood donation workflows.

**Production** – all requirements regarding the production workflows.

**Quality assurance** - all requirements regarding the quality assurance workflows and integration with Tartu University Hospital laboratory information system.

**Storage, sale and issuing of components** – all requirements regarding the handling of blood components after production, including issuing process

**Non-functional requirements** that are applicable for the scope of this contract must be filled.

### Process description

In this document the term “ÜVIS” includes E-Delphyn software and all other resources offered by GPI Iberia for fulfilling the tender requirements.

During the second phase of ÜVIS project, only ÜVIS will remain in use in the blood centers and the current software EVI is replaced.

### Additional information

Source of funding: European Structural funds.