Lisa 2 Tehniline Kirjeldus

Pakutav lahendus ja teenused peavad vastama riigihanke "ABC viravate rent, paigaldus ja
haldus" (211844) tulemusel poolte vahel 24.07.2020 sdlmitud raamlepingu nr 3-3/2722 lisale 2
,, Tehniline kirjeldus®.

1. Renditav vara: 16 ABC viravat, 6 vdrava operaatori tabletti, Gate management tarkvara
6 tabletile, Gate management tarkvara 4 statsionaarsele tookohale, Gate management server
tarkvara paigaldamiseks 2 andmekeskusse, Gate monitoring server tarkvara paigaldamiseks 2
andmekeskusse ja kodik lahenduse toimimiseks vajalikud litsentsid.

2. Paigaldus: 16 ABC viravat (8 Narva piiripunktis, 8 Tallinn Lennujaamas). Sisaldab
ABC viravate integratsiooni piirikontrolli silisteemiga ja terviktestimist enne viravate
paigaldamist.

Paigaldus sisaldab endas ka ABC véravate koolitust:

Training contents and schedules being performed by vendor:
Part 1 — Theoretical background (~ 3-4 hours, up to 10 participants)

*Overview ABC system and related police systems (non-technical)
*The automated border control process
*Monitoring application — the toolkit for the border guards

*How to work with the ABC system — standard process and exceptional situations
Part 2 — Practical playground (~2 hours)

*Using the real ABC system but without passengers around

*Some of the officers act as passengers while the others do the border control

*Officers get familiar with the monitoring application without “real” passengers

*Simulations of exceptional situations possible (misuse of travel documents, pushing doors,
trying to deceive the system, using emergency buttons etc.)

Part 3 — “Real” border control (~2 hours)
*After opening the ABC system for real passengers, officers should be supported by
experienced staff during the first hours of their shift

3. Hooldus ja tugi: Vastavalt raamlepingu nr 3-3/2722 lisale 2 ,, Tehniline kirjeldus* p.11.1
nduetele.



