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SELETUSKIRI 

1. ÜLDOSA 

Käesolev projekt on koostatud Rail Baltic Estonia OÜ tellimusel.  
 
Rail Balticu projekti eesmärk on rahvusvahelise raudteeühenduse Rail Baltic Eesti raudteelõigu ja 
raudteega seotud ehitiste ehitamiseks projekteerimisdokumentatsiooni koostamine. Rail Balticu projekt 
kulgeb läbi Eesti Vabariigi Pärnu, Rapla ja Harju maakonna.  
 
Projekti koostamisel on aluseks võetud RB Rail AS tehnilised kirjeldused ja projekteerimisjuhendid, 
võrguvaldajate tehnilised tingimused ning projekteerimise koosolekutel vastu võetud otsused. 
 
Eestis on Rail Baltica projektil kolm lõiku: Tallinn Ülemiste kuni Harju/Rapla maakonna piir (DS2), 
Harju/Rapla maakonna piirist Tootsini (DS1) ning Tootsist Eesti/Läti piirini (DS3). 
 
Käesolevaga vaadeldakse detailsemalt lõigul DS3 sektsiooni Tootsist Pärnuni (DPS1) ning sellel 
sektsioonil ristumised Telia Eesti AS siderajatistega OU2340. 
 
Käesolevas projektis on viidatud sidetrasside asukohtadele, mis jäävad ette ehitusele ja on vaja ümber 
ehitada. Täpne sidetrasside ümberehitus ja selle ulatus sh sidekaablite ümberlülitusprojekt koostatakse 
järgmises ehitusprojekti staadiumis, mis kooskõlastatakse täiendavalt maaomanike ja võrguvaldajatega. 
 
Üldosa on kirjeldatud eraldi projekti osa köites „Üldosa“. 

2. SIDEVARUSUS 

2.1. Normdokumendid 

 EVS 932:2017 Ehitusprojekt; 
 EVS 843:2016 Linnatänavad; 
 Elektroonilise Side seadus; 
 Telia Eesti AS juhend „Tüüpsituatsioonid kaevetöödel ja kaitsemeetodid sideehitiste 

säilitamiseks“; 
 Telia Eesti AS juhend „Liinirajatiste projekteerimine ja maakasutuse seadustamine. V5.“; 
 Telia Eesti AS juhend „Üldnõuded ehitusprojektide koostamiseks ja kooskõlastamiseks ning 

ehitamiseks sideehitiste kaitsevööndis“; 
 Rail Baltica Utility Requirements; 

 

2.2. Sidekaevud ja kanalisatsioon 

2.2.1. SIDEKAEVUD 

Sidekaevudena kasutada raudbetoonist KKS-2 tüüpi poolkaevusid. Projekteeritud sidekaevud paigaldada 
tihendatud ning tugevdatud killustikalusele. Kaevude paigaldamisel arvestada olemasolevate ja 
projekteeritud maapinna kõrgustega. 

EXPLANATORY LETTER 

1. GENERAL PART 

This project has been prepared on behalf of Rail Baltic Estonia OÜ. 
 
The objective of the Rail Baltic project is to prepare design documentation for the construction of the Rail 
Baltic international railway connection, including the Estonian railway section and railway-related 
structures. The Rail Baltic project route passes through Pärnu, Rapla, and Harju counties in the Republic 
of Estonia. 
 
The project is based on the technical specifications and design guidelines of RB Rail AS, the technical 
conditions of network operators, and the decisions adopted during design coordination meetings. 
In Estonia, the Rail Baltica project is divided into three sections: from Tallinn Ülemiste to the Harju/Rapla 
county border (DS2), from the Harju/Rapla county border to Tootsi (DS1), and from Tootsi to the Estonian–
Latvian border (DS3). 
 
This section provides a more detailed review of the DS3 section from Tootsi to Pärnu (DPS1), as well as 
the crossings on this section with the telecommunications infrastructure of Telia Eesti AS OU2340. 
 
This project refers to the locations of communications routes that conflict with the planned construction 
works and therefore require relocation. The detailed reconstruction of the communications routes and its 
scope, including the communications cable rerouting design, will be prepared in the next stage of the 
construction design and will be additionally coordinated with landowners and network operators. 
 
The general part is described in a separate volume of the project entitled “General Part”. 

2. COMMUNICATION 

2.1 Normative documents 

 EVS 932:2017 Construction design documents; 
 EVS 843:2016 Urban streets; 
 Electronic Communications  Act; 
 Telia Eesti AS guideline “Typical situations in excavation works and protection methods for 

preserving communications facilities”; 
 Telia Eesti AS guideline “Design of line facilities and legalisation of land use. V5”; 
 Telia Eesti AS guideline “General requirements for the preparation and approval of construction 

designs and for construction works within the protection zone of communications facilities”. 
 Rail Baltica Utility Requirements; 

 

2.2 Telecommunications  manholes and ducting 

2.2.1 MANHOLES 
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Projekteeritud sidekaevud (KKS-2) varustada kronsteinidega ja konsoolidega. Kaevudele paigaldada topelt 
kaanega lukustatav Telia logoga B125 tüüpi kaevuluuk. 
 
Sidekanalisatsiooni läbiviigud teostada läbiviiguhülssidega ning tihendada veekindlalt. Sidekaevude luugid 
peavad jääma projekteeritud maapinnaga/kattega ühele tasapinnale. 
 

2.2.2. SIDEKANALISATSIOON 

Telia sidekaevude vaheline sidekanalisatsiooni põhitrass ehitada kasutades PVC Opto Ø100 
kaablikaitsetorusid. 
 
Kaitsetoru survetugevus/rõngasjäikus ristumisel sõiduteega, sissesõitudega, kruuskattega sõiduteedega 
ja kraavidega  on 1250 N/16kN/m² (A-klass), Haljasalal kasutada 750 N/8kN/m² (B-klass) 
kaablikaitsetorusid. Rail Baltica raudtee rööbastest 35m mõlemale poole asuvas tsoonis peavad kõik 
kaablid olema topelt kaitsetorus. Välimine kaitsetoru (hülss) peab olema eritellimusel valmistatud 30kN/m2 
tugevusega. 
 

Sidekanalisatsiooni min. paigaldussügavus on üldjuhul 1,0 m, ristumistel sõiduteega ja puude alt läbi 
puurimisel on min. paigaldussügavus 1,0 m toru pealt ning kinnisel meetodil 2m. Rail Balticu raudteega 
ristumisel kaablid paigaldada lahtisel meetodil 1,5m sügavusele ja kinnisel meetodil 2,5m sügavusele. Rail 
Balticu kaitsevööndi ulatuses paigaldada kaablid kraavide alla lahtisel meetodil 1,5m sügavusele ja kinnisel 
meetodil 2,5m sügavusele. Kogu ulatuses tähistada kaablitrass markerlindiga, mille kõrgus kaablist ca 
0,3m. Renniga kaitsta maakaablite ülesviigud õhuliinimastidele. Maakaablite otsad kinnastada ja sildistada. 

 

Kõik Rail Baltica raudteega ristuvad kaablid tähistada 30m mõlemal pool raudteed kaablitulpadega. 
Kaablitulpadel peab olema märgitud tehnovõrgu tüüp, omaniku info, hädaabi telefoni number, Rail Baltica 
raudtee kilometraaž ja tehnovõrgu sügavus ning kõrgus. 

 
Sidekanalisatsiooni paigaldamisel arvestada ka olemasolevate, planeeritud ja varem projekteeritud 
maapinna kõrguste ning tehnovõrkudega kõrgustega. Projekteeritud sidekanalisatsiooni ristumisel 
olemasolevate tehnovõrkudega kutsuda eelnevalt kohale olemasolevate tehnovõrkude valdajad ning 
surfida välja maa sees paiknevad tehnovõrgud koos nende reaalsete kõrgustega.  
 
Paigaldatavate sidetrasside minimaalsed püstkaugused  ja rööpvahekaugused ristumistel teiste 
kommunikatsioonidega nähakse ette  vastavalt standardile EVS 843 Linnatänavad tabel 10.3 ja 10.4. 
Kaablikaitsetorude ümber peab olema vähemalt 10 cm paksune liiva või sõelutud täitepinnase kiht. Ca 
30 cm kõrgusele torude peale paigaldada veniv sidekanalisatsiooni hoiatuslint. Täitmisel pinnas tihendada 
toru (-de) ümber arvestades pinnase hilisemat vajumist. Kõik kaablikraavid täita tihendatud pinnasega, 
pinnase tihendamise koefitsient sõidu- ja kõnniteedel on 0,98.  
 
Töid on lubatud teostada ainult sidetööde litsentsi omaval firmal ja sidevõrgu valdaja väljastatud tööloa 
alusel. 

2.3. Telia Eesti AS siderajatised 

Telia Eesti AS siderajatistega tehtavad tööd: 
 
Rail Baltica raudteega ristumine kilomeetril 29+978 (OU2340): 
 

Projekteeritava raudtee silla tugisambale jääb ette Telia sidekaev ja sidekanalisatsioon. Olemasolev 
sidekanalisatsioon asendada uuega ning viia ümber tugisamba kontruktsiooni. Uue ning vana 

Communications manholes shall be constructed using KKS-2 type reinforced concrete half-manholes. The 
designed manholes shall be installed on a compacted and reinforced crushed-stone base. When installing 
the manholes, existing and designed ground elevation levels shall be taken into account. 
 
The designed communications manholes (KKS-2) shall be equipped with brackets and consoles. The 
manholes shall be fitted with lockable double covers, type B125, bearing the Telia logo. 
 
Communications duct penetrations shall be executed using penetration sleeves and sealed in a watertight 
manner. The manhole covers shall be flush with the designed ground level or pavement surface. 
 

2.2.2 COMMUNICATIONS DUCTING 

The main communications duct route between the Telia communications manholes shall be constructed 
using PVC Opto Ø100 cable protection ducts. 
 
The compressive strength / ring stiffness of the protection ducts at crossings with carriageways, access 
roads, gravel-covered roads, and ditches shall be 1250 N / 16 kN/m² (Class A). In green areas, 750 N / 8 
kN/m² (Class B) cable protection ducts shall be used. Within a zone extending 35 m on both sides of the 
Rail Baltica railway tracks, all cables shall be installed in double protection ducts. The outer protection duct 
(casing pipe) shall be custom-made with a strength of 30 kN/m². 
 
The minimum installation depth of communications ducting is generally 1.0 m. At crossings with 
carriageways and when boring beneath trees, the minimum installation depth shall be 1.0 m measured 
from the top of the duct, and 2.0 m when using a trenchless method. At crossings with the Rail Baltica 
railway, cables shall be installed at a depth of 1.5 m using the open-cut method and 2.5 m using the 
trenchless method. Within the Rail Baltica protection zone, cables shall be installed beneath ditches at a 
depth of 1.5 m using the open-cut method and 2.5 m using the trenchless method. Along the entire route, 
the cable route shall be marked with a marker tape placed approximately 0.3 m above the cable. Riser 
sections of underground cables to overhead line poles shall be protected with a protective channel. The 
ends of underground cables shall be sealed with end caps and labelled. 
 
All cables crossing the Rail Baltica railway shall be marked with cable marker posts for 30 m on both sides 
of the railway. The marker posts shall indicate the type of utility network, owner information, emergency 
telephone number, Rail Baltica railway chainage, and the depth and elevation of the utility network. 
 
When installing communications ducting, existing, planned, and previously designed ground elevations as 
well as the elevations of utility networks shall be taken into account. At crossings of the designed 
communications ducting with existing utility networks, the owners of the existing networks shall be invited 
to the site in advance, and the underground utilities shall be exposed to determine their actual locations 
and elevations. 
 
The minimum vertical clearances and horizontal separation distances of the installed communications 
routes at crossings with other utilities shall be provided in accordance with standard EVS 843 Urban 
Streets, Tables 10.3 and 10.4. A minimum 10 cm thick layer of sand or screened backfill material shall 
surround the cable protection ducts. A stretchable communications duct warning tape shall be installed 
approximately 30 cm above the ducts. During backfilling, the soil around the duct(s) shall be compacted, 
taking into account subsequent soil settlement. All cable trenches shall be backfilled with compacted soil; 
the compaction coefficient for carriageways and sidewalks shall be 0.98. 
 
The works may only be carried out by a company holding a communications works licence and on the basis 
of a work permit issued by the communications network owner. 
 

2.3 Telia Eesti AS communications  facilities 
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sidekanali ühendus kohtadesse paigaldada raudbetoonist sidekaev KKS2. Demonteeritavad 
siderajatised utiliseerida. 

 
Projektalale jäävad Telia Eesti AS siderajatised, millele on projekteeritud asendusrajatised ja 
ümbertõstmised. Täpsemad muudatused on välja toodud asendiplaanil. 
 
Projektalas asuvate Telia Eesti AS sidetrasside ümbertõstmisel/ehitamisel jälgida järgmiseid punkte: 
 

 Enne ehitustööde alustamist teostada vajadusel Telia Eesti liinirajatiste järelevalve esindajaga 
objekti ülevaatus, mille käigus fikseerida olemasolevate liinirajatiste asukohad. 

 Näha ette kõik vajalikud meetmed ja tööd siderajatiste kaitsmiseks, tagada normatiivsed 
sügavused, vahekaugused. 

 Olemasolevate ja projekteeritavate kaablikaevude luugid peavad jääma teekattega (kõnniteega) 
ühele tasapinnale.  

 Liinirajatise kaitsevööndis on liinirajatise omaniku loata keelatud igasugune tegevus, mis võib 
ohustada liinirajatist.  

 Telia Eesti sideliinirajatistega ühendamine on lubatud teostada Telia Eesti poolt väljastatud 
tegutsemisloa alusel.  

 Sidekanalisatsiooni paigaldatavad sidekaablid jäävad Telia Eesti AS omandisse kui ei ole 
kokku lepitud teisiti.  

 Peale liinirajatiste välja ehitamist esitada teostusjoonis ja täitedokumentatsioon Telia Eesti AS-le 
elektroonselt aadressile www.geopank.elion.ee (V-... kood väljastatakse ehitajale). 

 
Enne Telia sideehitise ümberehitamist peab ümberpaigaldusest huvitatud isik sõlmima Teliaga sideehitise 
ümberehitamise lepingu (kolmepoolse kokkuleppe), mille osapoolteks on ümberpaigaldusest huvitatud isik, 
tööde teostaja ja Telia. Lepingu sõlmimiseks võtta ühendust Telia volitatud esindajaga: 
https://www.telia.ee/partnerile/ehitajale-arendajale/sideehitiste-hooldus/ 
 
Ümberehitatavale Telia sideehitisele vormistada ehitusteatis ja kasutusteatis. Telia väljastab 
olemasolevate kaablite ümberlülituse loa pärast asendusrajatise maakasutusõiguse dokumentide esitamist 
ja aktsepteerimist Telia infosüsteemis. Ehitusdokumendid sideehitistega seotud tööde kohta edastada 
Telia infosüsteemi https://geopank.elion.ee/ (näit: vastavalt väljastatud töökoodile, kood VT …) 5 tööpäeva 
jooksul peale sideehitistega seotud tööde lõpetamist. 
 
Telia sideehitiste kaitsevööndis tegevuste planeerimisel ja ehitiste projekteerimisel tagada sideehitise 
ohutus ja säilimine vastavalt EhS §70 ja §78 nõuetele. Tööde teostamisel sideehitise kaitsevööndis lähtuda 
EhS ptk 8 ja ptk 9 esitatud nõuetest, MTM määrusest nr 73 (25.06.2015) „Ehitise kaitsevööndi ulatus, 
kaitsevööndis tegutsemise kord ja kaitsevööndi tähistusele esitatavad nõuded“, kohaldatavatest 
standarditest ning sideehitise omaniku juhenditest ja nõuetest: https://www.telia.ee/partnerile/ehitajale-
maaomanikule/juhendid. 
 
Teostatavate tööde käigus tagada kujad, sideehitiste terviklikkus ja kaitsemeetmete rakendamine. 
Sideehitiste kaitsemeetmete muudatused kooskõlastada enne tööde algust Telia sideehitiste järelevalve 
töötajaga. Kõik Telia sideehitiste kaitsmise, säilitamise või ümberehitamisega seotud kulud kannab tööde 
teostamisest huvitatud isik. 

2.4. Ehitustööde teostamine 

Kaeve- ja ehitustööde käigus vajadusel kaitsta ja kindlustada sidevõrkude trassid. 
 
Enne kaevetööde algust tuleb kontrollida ja tähistada maa-aluste kommunikatsioonide asukoht trassi 
valdaja kohalolekul. 
 

Works on Telia Eesti AS communications facilities: 
 
Crossing the Rail Baltica railway at km 29+978 (OU2340): 

 
A Telia communications manhole and ducting are located in the path of the designed railway bridge 
support. The existing communications ducting shall be replaced with new ducting and rerouted 
around the support structure. Reinforced concrete manholes KKS-2 shall be installed at the 
connection points between the old and new ducts. Dismantled communications facilities shall be 
disposed of. 

 
The project area contains Telia Eesti AS communications facilities for which replacement infrastructure and 
relocations have been designed. More detailed changes are shown on the site plan. 
 
During the relocation/construction of Telia Eesti AS communications routes in the project area, the following 
points must be observed: 
 

 Before starting construction, if necessary, conduct a site inspection with a Telia Eesti line 
infrastructure supervision representative to record the locations of existing line facilities. 

 Provide all necessary measures and works to protect the communications facilities, ensuring 
regulatory depths and separation distances. 

 The covers of existing and designed manholes must be flush with the road or pavement surface. 
 Any activity in the line infrastructure protection zone that could endanger the infrastructure is 

prohibited without the owner’s permission. 
 Connection to Telia Eesti line infrastructure is only allowed under an operational permit issued by 

Telia Eesti. 
 Communications cables installed in the ducting remain the property of Telia Eesti AS unless 

otherwise agreed. 
 After the line infrastructure has been constructed, submit the as-built drawings and completion 

documentation electronically to Telia Eesti AS via www.geopank.elion.ee (V-… code will be 
issued to the contractor). 
 

Before reconstructing Telia communications facilities, the party responsible for the relocation must sign a 
reconstruction agreement with Telia (a tripartite agreement) between the party responsible, the contractor, 
and Telia. To sign the agreement, contact an authorized Telia representative: 
https://www.telia.ee/partnerile/ehitajale-arendajale/sideehitiste-hooldus/. 
 
A construction notice and use notice must be prepared for the Telia infrastructure to be relocated. Telia will 
issue permission for switching existing cables after the land-use rights for the replacement infrastructure 
have been submitted and approved in Telia’s information system. Construction documents related to work 
on communications facilities must be submitted to Telia’s information system (https://geopank.elion.ee/) 
within 5 working days after completion of the related works (e.g., according to the issued work code, VT 
…). 
 
When planning activities and designing works in the Telia communications protection zone, ensure the 
safety and preservation of the infrastructure according to sections 70 and 78 of the Construction Act. During 
work in the protection zone, comply with the requirements in chapters 8 and 9 of the Construction Act, MTM 
regulation no. 73 (25.06.2015) “Extent of protection zone of structures, rules for working in protection zones, 
and requirements for protection zone marking”, applicable standards, and the instructions and requirements 
of the communications facilities owner: https://www.telia.ee/partnerile/ehitajale-maaomanikule/juhendid. 
 
During the execution of works, ensure the shapes, integrity, and protective measures of the 
communications facilities. Any changes to protective measures must be coordinated with a Telia 
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Vaikimisi kaablikaitsetsoonis on lubatud kaevetöid teostada vaid käsitsi. Liinirajatiste kaitsevööndis 
mehhanismide kasutamise tingimused määratakse järelevalve poolt. Projekti kohaselt allesjäävate puude 
kaitsetsoonis (2m) kaevamistööd teha käsitsi, säilitades suuremad juured. 
 
Kaevetööd liinirajatiste kaitsevööndis on lubatud ainult peale kooskõlastamist rajatise/võrgu omanikuga. 
 
Avatud kaevikud tuleb hoida kuivana, vajadusel teha veetõrjetöid. 
 
Kogu väljakaevatud pinnas peab olema ladustatud ehitusplatsil tagasitäitmiseks või mõneks teiseks 
eesmärgiks süvendi kõrvale viisil, mis ei põhjusta vigastusi ja segab võimalikult vähe normaalset liiklemist. 
Tagasitäitmiseks mittesobiv pinnas vedada ära ja asendada kruusaga.  
Kui kaevetööde käigus avastati torustikke, tundmatuid kaableid või muid kommunikatsioone, mida 
plaanidel pole näidatud, tuleb töö katkestada ja teatada sellest kommunikatsioonide valdajale vastavate 
juhtnööride saamiseks. 
 
Ehituse ajal lahti kaevatud kaablid, torud ja kaevud kaitsta täiendavalt mehaaniliste vigastuste vältimisteks 
(näit. paigaldatakse kaablid ajutiselt laudkasti, kasutatakse kaablikanali karprauast toestust, riputamiseks 
koormarihmasid vms), tagamaks side maakaablite, kaablikanalisatsiooni, kaitsetorude, sidekaevude jms 
sideehitiste säilimise ja funktsionaalsuse. Lähtuda Telia Eesti AS nõudest „Tüüpsituatsioonid kaevetöödel 
ja kaitsemeetodid sideehitiste säilitamiseks“. 
 
Koormuse hajutamisel tuleb erilist tähelepanu pöörata ehitusalal tegutsevate sõidukite liikumisel, ajutiste 
ligipääsuteede jms rajamisel:  olemasolevaid siderajatisi (sidekaevud, -kanalid, -kaablid) tuleb sel juhul 
kaitsta (ajutiselt) täidisekihi ja betoon- või metallplaatidega. 
 
Töövõtja kindlustab objekti ehitustöödeks vajalike tehnoloogiliste seadmete ja materjalidega ning kohalike 
materjalidega (killustik, liiv, kruus jne). Töövõtja vastutab tööde läbiviimise ajagraafikute kooskõlastamise 
eest piirkonnas olevate trasside, kommunikatsioonide, teede jm. rajatiste omanike, valdajate ja haldajate 
ees. 
 
Telia Eesti AS-i liinirajatiste võimalik väljakanne, abinõude rakendamine liinirajatiste kaitseks ja isikliku 
kasutusõiguse (servituudi) lepingute sõlmimine väljakantavatele osadele toimuvad Tellija kulul, vastavalt 
"Asjaõigusseaduse Rakendusseadusele § 152”. 
 
Enne kaevise kinni ajamist kutsuda kohale ehitusjärelevalve ja/või käidukorraldaja, kes kontrollib kaablite 
paigaldust/paigutust. 
 
Kaevise täitmisel tuleb pinnas tihendada selle loomuliku tiheduseni. 
 
Muu ettevalmistustööde, ehitustegevuse, ajutise liikluskorralduse ja keskkonnakaitsega seonduv on 
kirjeldatud projekti üldosas, mis asub eraldiseisvas köites „Üldosa“. 
 

supervision employee before starting work. All costs related to the protection, preservation, or relocation of 
Telia infrastructure are borne by the party responsible for executing the works. 
 

2.4 Execution of Construction Works 

During excavation and construction works, the routes of telecommunications networks must be protected 
and secured as necessary. 
 
Before starting excavation works, the locations of underground utilities must be checked and marked in the 
presence of the route owner. 
 
By default, excavation within the cable protection zone is only permitted manually. The conditions for using 
machinery in the line infrastructure protection zone shall be determined by the supervision authority. 
Excavation works within the protection zone of remaining trees (2 m) shall be carried out manually, 
preserving major roots. 
 
Excavation works within the line infrastructure protection zone are only permitted after coordination with 
the infrastructure/network owner. 
 
Open trenches must be kept dry; water diversion measures shall be implemented if necessary. 
All excavated soil must be stored on the construction site for backfilling or for another purpose next to the 
excavation in a manner that does not cause damage and minimally interferes with normal traffic. Soil 
unsuitable for backfilling must be removed and replaced with gravel. 
 
If, during excavation, pipes, unknown cables, or other utilities not shown on the plans are discovered, work 
must be stopped and the utility owner notified to receive proper instructions. 
 
During construction, exposed cables, ducts, and manholes must be additionally protected against 
mechanical damage (e.g., cables temporarily placed in wooden boxes, ducting supported with steel frames, 
suspension with load straps, etc.) to ensure the preservation and functionality of underground cables, 
ducting, protective pipes, manholes, and other telecommunications infrastructure. Follow the Telia Eesti 
AS requirements in “Typical situations in excavation works and protection methods for preserving 
communications facilities.”. 
 
Special attention must be paid to the movement of vehicles on the construction site and the creation of 
temporary access roads: existing telecommunications infrastructure (manholes, ducts, cables) must be 
temporarily protected with fill layers and concrete or metal plates. 
 
The contractor shall provide all technological equipment and materials necessary for construction, as well 
as local materials (crushed stone, sand, gravel, etc.). The contractor is responsible for coordinating the 
construction schedule with the owners, operators, and managers of existing routes, utilities, roads, and 
other structures in the area. 
 
Any potential relocation of Telia Eesti AS line infrastructure, application of protection measures, and 
execution of personal easement agreements for relocated parts shall be carried out at the Client’s expense, 
in accordance with § 152 of the Property Law Implementation Act. 
 
Before backfilling a trench, the construction supervisor and/or traffic coordinator must be called to inspect 
the cable installation and placement. 
 
When backfilling the trench, the soil must be compacted to its natural density. 
Other preparatory works, construction activities, temporary traffic management, and environmental 
protection measures are described in the project’s general section, which is included in a separate volume 
entitled “General Part.” 
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